STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 14

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS oHC

03/ 11/ 04
08- 1A1704
08- Rl V-15-R0. 8/ R1. 2

ENG NEERS EST

Bl D TOTAL

384, 997. 00

517, 161. 00

528, 402. 35

1, 808, 833. 00

HB4AN

BI D

SUMMARY

I N RI VERSI DE COUNTY NEAR TEMECULA
FROM 1.4 KM NORTH OF 2.0 KM NORTH

OF THE SAN DI EGO COUNTY LI NE

W DEN SHOULDERS

388, 000
374, 000. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 15/ 04
CONTRACT CCDE ' C
23 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 26

AMOUNT OVER 10, 997. 00

Bl DDER | NFORVATI ON

PERCENT OVER EST 2.94

( NAVE/ ADDRESS/ LOCATI ON)

PK CONSTRUCTI ON

2126 N FAI R QAKS
ALTADENA CA 91001

A P ENG NEERI NG CORPORATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

VETROPCLE

P O BOX 1632
LAKE FOREST CA 92609

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

626 794- 0800
00718670
626 794- 0880

909 686-2512
00723018
909 686-3845

949 380-9414
00534372
949 380-9473

714 538-5156
00743775
714 538-5157

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



08-1A1704 Bl D245

08-RI V-15-R PAGE 2

03/ 11/ 04 03/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMVENTAL NETWORK I TEMS 1 AND 5
P O BOX 8068
FOUNTAI N VALLEY CA 92728
M CHAEL S BELOTT I TEMS 6, 7 AND 11

7646 GREG AVENUE
SUN VALLEY CA 91352



08-1A1704 Bl D245

08-RI V-15-R PAGE 3

03/ 11/ 04 03/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 D AND D LASER SCREED PAVEMENT
LAKE ELSI NORE CA
DRAVES Pl PELI NE EXCAVATI ON
P O BOX 1051
BONSALL CA 92003
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR COVPANY I TEMS 4, 8 THRU 10, 13 AND 21 THRU 23 ( PARTI AL)
RI ALTO CA
VST COAST | TEM 18 ( PARTI AL)

ANAHEI M CA



08-1A1704 Bl D245

08- Rl V-15-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 11/ 04 03/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2, 750. 00 2, 750. 00
6 150608 REMOVE CHAI N LI NK FENCE M 310 2.25 697. 50
7 032328 REMOVE 4.9 METER CHAI N LI NK GATE EA 1 200. 00 200. 00
(TYPE CL-1.8)
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 580 8. 50 4, 930. 00
STRI PE
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 430 3.00 1, 290. 00
10 150722 REMOVE PAVEMENT MARKER EA 41 4.00 164. 00
11 150820 REMOVE | NLET EA 1 500. 00 500. 00
12 190101 ROADWAY EXCAVATI ON VB 2,130 22.00 46, 860. 00
13 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
14 190185 SHOULDER BACKI NG STA 6 850. 00 5, 100. 00
15 260201 CLASS 2 AGGREGATE BASE VB 680 39. 00 26, 520. 00
16 280000 LEAN CONCRETE BASE VB 510 89. 00 45, 390. 00
17 401000 CONCRETE PAVENENT VB 940 186. 00 174, 840. 00
18 404092 SEAL PAVEMENT JO NT M 1, 990 4.75 9, 452. 50
19 664019 600 MVl CORRUGATED STEEL PI PE M 2 300. 00 600. 00
(1.63 MM THI CK)
20 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 400. 00 400. 00
21 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 24 20.75 498. 00
22 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 820 4.50 8, 190. 00
( SPRAYABLE)
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 41 15. 00 615. 00

TOTAL 384, 997. 00



| TEM
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08-1A1704

08-RI V-15-R

03/ 11/ 04

.00

235000. 00
13930. 00
2000. 00
2400. 00
2760. 00
4186. 00
164. 00

517, 161. 00

SUMMARY

2, 000.
60.
4, 000.
6, 000.
60.
110.
180.
16.
2, 000.
1, 500.
120.

OF

REMA

169200.
31840.
4000.
1500.
2880.
4368.
153.

528, 402. 35

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 000. 00~ 1000
1, 000. 00* 1000
10, 000. 00~ 10000
25, 000. 00* 25000
3, 000. 00 3000
35.00 10850
600. 00 600
8. 00 4640
5.00 2150
3.00 123
1, 000. 00 1000
100. 00 213000
7, 100. 00~* 7100
2, 000. 00 12000.
625. 00 425000
625. 00 318750
775. 00 728500
15. 00 29850.
500. 00 1000
6, 000. 00 6000
100. 00 2400.
3.00 5460.
10. 00 410.
1, 808, 833. 00

Bl D245
PAGE 5
03/ 15/ 04



